STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 08/ 05 I'N MONTEREY COUNTY NEAR GONZALES 11/ 09/ 05
CONTRACT NUMBER 05-0L5504 FROM 2. 0 KM NORTH OF GONZALES CONTRACT CODE 'C '
LOCATI ON 05- MON-101-73.9/76.0 OVERCROSSI NG TO 1.4 KM SQUTH OF 31 CONTRACT | TEMS
MAI N STREET OVERCRGOSSI NG
CONSTRUCT MEDI AN BARRI ER FEDERAL AlID ACST-Q101-(106)E

PHG QL01- (106) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 2,321, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,960, 705. 00 AMOUNT UNDER 559, 810. 00 PERCENT UNDER EST 28. 55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 400, 895. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400
00000022
120 GRANI TE ROCK WAY FAX 408 365-9548
SAN JOSE CA 95136
2 1, 665, 665. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 2,099, 623. 00 1 VANGUARD CONSTRUCTI ON 510 261-5700
00732109
1010 39TH AVENUE FAX 510 261-3861

OAKLAND CA 94601-4029



05- 0L5504 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 08/ 05 11/ 09/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
HAYWARD CA

ESWPPP CONSULTANTS
WALNUT CREEK CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

M G T TRUCKI NG
SALI NAS CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

EXCAVATI ON AND GRI NDI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTROL

LEAN CONCRETE, CONCRETE BARRI ER AND GUARD RAI LI NG ( PARTI AL)

THRI E BEAM AND CRASH CUSHI ONS

TRUCKI NG ( PARTI AL)

STRI PI NG, MARKI NG MARKERS AND RUMBLE STRI P ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



05- 0L5504 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 08/ 05 11/ 09/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE | NCORPORATED
ANDERSON CA

ESWPPP
WALNUT CREEK CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

MBI
LI VERMORE CA

MGT
SALI NAS CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

GRI NDER RENTAL

SHOULDER MACHI NE

RUMBLE STRI P

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTROL

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

STRI PI NG



05- 0L5504 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 08/ 05 11/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AUSTI N ENTERPRI SES RUMBLE STRI P
1536 CALLAVWAY DRI VE
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON ERCSI ON CONTROL

3778 DEL MAR AVENUE

LOOM S CA

THOVAS AND PRATT TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

2522 NMAY ROAD
EL SOBRANTE CA



05- 0L5504 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 875. 00 1, 875. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4,000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 200. 00 2, 400. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00 4,000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 69, 000. 00 69, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
7 150806 REMOVE Pl PE M 5 400. 00 2, 000. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 3, 850 20. 00 77,000. 00
10 198001 | MPORTED BORROW VB 750 70. 00 52, 500. 00
11 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 700 . 80 4,560. 00
12 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 31 340. 00 10, 540. 00
13 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 650. 00 1, 300. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 58. 00 6, 380. 00
15 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 480 2. 00 960. 00
16 260201 CLASS 2 AGGREGATE BASE VB 2, 000 57. 00 114, 000. 00
17 280000 LEAN CONCRETE BASE VB 590 250. 00 147, 500. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 600 87. 00 139, 200. 00
19 394054 SHOULDER RUMBLE STRI P STA 58 300. 00 17, 400. 00
(AC, GROUND- I N | NDENTATI ONS)
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.5 5, 000. 00 7,500. 00
21 566011 ROADSI DE SI GN - ONE POST MR 1.5 600. 00 900. 00
22 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 240 6. 00 1, 440. 00
23 820107 DELI NEATOR ( CLASS 1) EA 28 50. 00 1, 400. 00
24 820118 GUARD RAI LI NG DELI NEATOR EA 5 21.00 105. 00
25 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 170 170. 00 28, 900. 00
26 (S) 037010 CRASH CUSHI ON ( TYPE TRACC) EA 8 16, 000. 00 128, 000. 00
27 839710 CONCRETE BARRI ER ( TYPE 60S) M 3,120 127.00 396, 240. 00
28 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 100 75. 00 7,500. 00
29 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 090 1. 50 7, 635. 00
( SPRAYABLE)
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 8. 00 2, 560. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 139, 100. 00 139, 100. 00

TOTAL 1, 400, 895. 00



05- 0L5504 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 08/ 05 11/ 09/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 800. 00 1800. 00 1, 800. 00 1800. 00
2 5, 000. 00 5000. 00 30, 000. 00 30000. 00
3 2,500. 00 5000. 00 1, 000. 00 2000. 00
4 4,000. 00 4000. 00 30, 000. 00 30000. 00
5 143, 357. 00 143357. 00 100, 000. 00 100000. 00
6 15, 000. 00 15000. 00 20, 000. 00 20000. 00
7 500. 00 2500. 00 1, 000. 00 5000. 00
8 15, 000. 00 15000. 00 15, 000. 00 15000. 00
9 50. 00 192500. 00 75. 00 288750. 00
10 20. 00 15000. 00 100. 00 75000. 00
11 1.00 5700. 00 1.00 5700. 00
12 506. 00 15686. 00 560. 00 17360. 00
13 2,200. 00 4400. 00 2,500. 00 5000. 00
14 150. 00 16500. 00 165. 00 18150. 00
15 3.00 1440. 00 4.00 1920. 00
16 80. 00 160000. 00 95. 00 190000. 00
17 250. 00 147500. 00 271.00 159890. 00
18 90. 00 144000. 00 165. 00 264000. 00
19 175. 00 10150. 00 290. 00 16820. 00
20 5, 000. 00 7500. 00 2,000. 00 3000. 00
21 600. 00 900. 00 1, 000. 00 1500. 00
22 8. 00 1920. 00 10. 00 2400. 00
23 40. 00 1120. 00 20. 00 560. 00
24 20. 00 100. 00 20. 00 100. 00
25 170. 00 28900. 00 100. 00 17000. 00
26 18, 000. 00 144000. 00 22,000. 00 176000. 00
27 130. 00 405600. 00 155. 00 483600. 00
28 51. 00 5100. 00 85. 00 8500. 00
29 .80 4072. 00 1.70 8653. 00
30 6. 00 1920. 00 6. 00 1920. 00
31 160, 000. 00 160000. 00 150, 000. 00 150000. 00
TOT 1, 665, 665. 00 2,099, 623. 00




